



**US Army Corps  
of Engineers®**  
Galveston District

| <i>PROJECT INFO</i>  |  |
|----------------------|--|
| PROJECT NAME & REACH | <b>GULF INTRACOASTAL WATERWAY<br/>Turnstake Island to Live Oak Point</b> |
| PROJECT DIMENSIONS   | <b>12' X 125'</b>  |
| LOCAL SPONSOR        | <b>TxDOT</b>   |
| PROJECT MANAGER      | <b>Karl Brown, 409-766-3069</b>  |

| <i>DESCRIPTION OF WORK</i> |                           | <i>ENVIRONMENTAL RESTRICTIONS</i> |   |
|----------------------------|---------------------------|-----------------------------------|---|
| DESC. OF WORK              | <b>Dredging</b>           | DATES:                            | <b>15-Oct-2005</b> TO <b>15-Apr-2006</b>  |
| EST. QUANTITY              | <b>1,400,000 cu. yds.</b> | DESC:                             | <b>Endangered Species: Whooping Crane</b> |
| TYPE OF DREDGE             | <b>Pipeline</b>           |                                   |   |

| <i>PROPOSED DATES</i> |                    |            |                    |
|-----------------------|--------------------|------------|--------------------|
| ADVERTISE DATE        | <b>20-Feb-2006</b> | START WORK | <b>25-Apr-2006</b> |
| OPEN BIDS             | <b>21-Mar-2006</b> | DURATION   | <b>4-5 months</b>  |

| <i>SCOPE OF WORK</i>  |
|---|
| <p>PAs: 121-A, 122A-B,123A,124-A,125,BUS A, BUS D<br/>           Type: C, OWU<br/>           Remarks: Placement areas to be coordinated. Whooping crane window limits work from 15 Apr to 15 Oct.</p> |

*\* This information is provided to help Contractor determine if work fits Contractor's capabilities and schedule. Information should not be relied upon to prepare bid documents.*

# GIWW – Across San Antonio Bay

